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Statement of Work 
Contract Number: EP-W-11-009/010/011 

RFO Number: 0010 

I. TITLE: Making Redevelopment Work for All: Sustainable Policy and Equitable 
Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands 

II. PERIOD OF PERFORMANCE: 

Phase I 
Phase II 

From: Initiation- To January 26, 2012 
From: January 27,2012 to t'\ugust 30, 2(-)12 January 27, 2013 

III. Purpose and Objective 

This Task Order provides support to U.S. Environmental Protection Agency's (EPA's) 
Office of Underground Storage Tanks, Office of Sustainable Communities, and EPA's Region 
VI, who are working jointly to explore ways to better assist communities interested in policy and 
economic visioning practices that yield more sustainable and equitable options for 
redevelopment around petroleum brownfield sites. Working with the Zuni Pueblo Tribal 
Council, the Task Order will support EPA's efforts to assist communities in identifying and 
overcoming policy and other barriers in implementing redevelopment options envisioned by the 
community. The project will result in a toolkit that incorporates smart growth principles and 
addresses environmental justice concerns as key components to sustainable and equitable 
redevelopment, especially for disadvantaged residents and commercial entities adjacent to 
petroleum brownfields sites. The contractor shall support EPA efforts to highlight the Zuni 
experience in the best-practices tool kit in order to provide a tool that other tribes, as well as non­
tribal communities, can use to help tum their own petroleum brownfields into sustainable 
community assets that benefit all residents. 

V. Background 

The presence of petroleum brownfield sites - a piece of land contaminated by petroleum -
can complicate community efforts to redevelop land. They can create environmental blight to 
the community, risk the health of nearby residents, and inadvertently promote habitat loss when 
developers opt to exploit natural greenscapes rather than utilize infill sites. For disadvantaged 
neighborhoods and communities, the presence of a petroleum brownfield site adds additional 
negative economic pressures and discourages capital investments that can bring jobs, economic 
stability, and healthier environments. 

Like other types of brownfields redevelopment, redevelopment of petroleum brownfields 
has become increasingly important to communities interested in improving key neighborhoods 
and city corridors. While the broader community tends to benefit from redevelopment, nearby 
disadvantaged neighborhoods or community corridors sometimes may not. Long-time residents 
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and local businesses that have suffered with the historical problems of contaminated sites are 
often promised improvements ahead of time, but those benefits might never materialize for them. 
Cleaned up and redeveloped sites can bring improved environmental, economic, community, and 
public health benefits to nearby businesses and neighborhoods. These improvements sometimes 
lead to gentrification and higher living costs, pushing out the very people whom redevelopment 
was supposed to help. There are steps that community leaders and concerned community groups 
can take to minimize potential negative collateral impacts of redevelopment on disadvantaged 
populations, nearby residents and local businesses. The proposed task order will assist EPA in 
better understanding the concrete steps communities can take to redevelop petroleum 
brownfields in an equitable fashion, and incorporate recommendations into a toolkit to be used 
by EPA in assisting other communities. 

The toolkit will provide tools and demonstrate the steps that community leaders can take 
when initiating an area-wide site assessment, managing petroleum brownfield site cleanups, and 
planning redevelopment. The toolkit will promote more equitable economic redevelopment 
strategies before any cleanup actions start. The toolkit will focus on strategies that equitably 
gather and incorporate public input from concerned residents and businesses that may likely be 
overburdened by the petroleum brownfield problem but underrepresented in solution planning. 
Special focus will be paid to key redevelopment policy barriers and issues confronting tribal 
decision makers. 

Specific tools in the toolkit will draw from innovative economic strategy concepts such 
as "economic gardening"; policy options for private and public housing that minimize 
displacement of local residents potentially affected by gentrification; public transportation and 
walkability audits that work in tandem with redevelopment plans; non-traditional public outreach 
to overburdened communities; and commercial and key residential financing tools. Additionally, 
the toolkit will emphasize smart growth principles. Smart growth principles promote a vibrant 
local economy coupled with healthier living, a lighter environmental footprint, safe 
neighborhoods, more walkable streets, and a strong sense of place. Along with the principles 
the toolkit will suggest ways to capitalize on existing revitalization projects, resources, and 
momentum in nearby areas. To help localities better manage their efforts, ways to measure 
success of equitable redevelopment will be introduced. 

Every potential contaminated site is unique and presents unique challenges. While a 
toolkit cannot address every individual challenge facing a community, this task order will 
explore two to five distinct petroleum brownfields examples considered most relevant to the 
local community; all examples in the task order study are located in New Mexico. The primary 
sites considered in this task order are rural, located in the Zuni Pueblo lands. The toolkit will 
explore the rural tribal example and capture the unique challenges not present in the other 
locations, such as when tribal land is leased out for commercial, retail, or residential use. It will 
also highlight some of the common problems faced in cleanup and equitable redevelopment of 
the area around contaminated petroleum brownfields sites. 

Rural Site - Zuni Pueblo 
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The Zuni Reservation, approximately 723 square miles in size, is primarily located in the 
northwestern portion of New Mexico, approximately 35 miles south of Gallup. The Zuni people 
have occupied the Zuni and Little Colorado River Valley for more than 5,000 years. Zuni 
Pueblo, the principal town, was settled around 1350 A.D. and remains the largest city and center 
of tribal government to this day. It has a population of roughly 12,000 residents. Because of its 
location and size, Zuni Pueblo faces multiple challenges, including access to services, such as 
health care and food distribution. 

An inventory of Underground Storage Tanks (UST) was included in a Strategic Project 
Implementation Plan that Zuni Pueblo completed with EPA's assistance in 2010. This inventory 
lists ten UST sites, with multiple tanks. Two particular sites, an abandoned Chevron Station 
located in close proximity to the center city, and a former Automobile Maintenance and Body 
Shop Site located adjacent to the airport, provide opportunities for equitable economic 
development projects. The airport site spans several acres, includes multiple abandoned 
buildings, and most likely the potential exists for hazardous material, as well as petroleum 
contamination. This toolkit will look at one of the contaminated sites in Zuni Pueblo to develop 
a process for economic development that takes into account the needs of the whole community 
and attempts to fill those needs in an equitable way. 

Implementation and Timeline 

Work on the options for an economic redevelopment strategy is expected to begin in 
December 2011. The Office of Sustainable Communities is partnering with the EPA Office of 
Underground Storage Tanks, EPA Region 6, HUD, and DOT, to develop a work program and 
approach guiding the equitable economic redevelopment toolkit focusing on petroleum 
brownfields. The Zuni Pueblo, along with appropriate partners and other experts will provide 
initial input on the development of the toolkit. EPA will coordinate with the Zuni Pueblo on a 
proposed timetable for integrating public comment- preferably through a public meeting- on 
toolkit elements it would incorporate into a tribal strategy to address its petroleum brownfield 
sites. The contractor will coordinate with project team staff, including field staff from EPA's 
Region VI office. A final copy of the toolkit should be available by July 2012. 

IV. Quality Assurance (QA) Requirements 

Check [ ] Yes or [X] NO, if the following statement is true or false. The Contractor shall 
submit, with their technical proposal, a written Quality Assurance Project Plan for any project 
that is developing environmental measurements or for any project which generates 
environmental data using models. 

V. Tasks and Deliverables 

The TO COR will review all deliverables in draft form and provide revisions and/or 
comments to the contractor. The contractor shall prepare the final deliverables incorporating the 
TO COR's comments. 
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Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthermore, they shall not represent the views 
of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Task 1 - Zuni Pueblo site visit and interviews to develop strategy options 1 (Contract 
Reference: pg. 1-13 last paragraph, II.A.2.b- Development and Analysis of Policy Options) 

Within 40 days after task order award, the contractor shall participate in a three to four 
day initial reconnaissance trip prior to developing the first draft of the toolkit, interviewing fewer 
than ten key contributors and tribal leaders at the Zuni Pueblo and ensuring that no more than ten 
questions are asked so to be in compliance with OMB information collection request (ICR) 
guidelines. The contractor shall at all times be in compliance with OMB ICR. Summary notes 
shall be compiled based on interviews. The reconnaissance trip and related supporting research 
shall explore what policies, strategies, and other mechanisms are in place within the community 
to address site cleanups, corridor redevelopment, and community economic development. 
Within 30 days after the reconnaissance trip the contractor shall develop a strategy memo to help 
EPA identify potential barriers to redevelopment and gaps where policy fails to address equity 
concerns of nearby residents and businesses. The memo shall include options for addressing 
barriers and policy gaps that EPA can share with the local community. The memo shall also 
identify assets and opportunities the community has to help them address the redevelopment of 
their petroleum brownfields. Additionally, the contractor shall develop an addendum to focus 
specifically on the Tribal airport site. The addendum shall be integrated into the strategy memo 
in a format of the contractor's design. The elements of the memo shall be the basis for options 
laid out in the final EPA toolkit in addition to key toolkit elements listed under task 2 below. 
Once the memo is complete the contractor shall complete an additional site visit to perform 
research and provide a briefing to the Tribal Council to help EPA determine whether the strategy 
makes sense from the community perspective. 

Deliverables under Task 1 

la. A 3 to 4 day initial reconnaissance site visit to Zuni Pueblo within 40 days after 
task order award date, including interviews of fewer than ten key Zuni Pueblo 
personnel with fewer than 10 questions asked and summary notes. 

lb. Within 30 days after reconnaissance trip, a strategy memo, outlining existing 
economic, housing, and planning policies affecting redevelopment. The strategy 
memo shall also identify policy gaps, and potential barriers to more equitable 
economic redevelopment. The memo shall include options for addressing the 
barriers and gaps. The memo shall serve as the guiding document for development 
of the learning toolkit in Task 2. 

lc. Within 40 days after the reconnaissance site visit, the submission of a research 
addendum of 10 - 20 pages which may be combined with the economic 
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redevelopment strategy. The addendum shall be specific to the Zuni Airport site, on 
smart growth and economic redevelopment on an airfield in ways that benefit the 
overall tribal community, for example, through enhanced manufacturing job 
creation. 

ld. Within 15 days after completion of the strategy memo and subsequent airport 
research addendum, a three to four day site visit to brief the Tribal Council 
regarding the memo and addendum. Site visit includes gathering Tribal Council 
feedback to ensure that EPA is pursuing a strategy to use in the toolkit that will 
make sense from the Tribal leadership perspective. 

Task 2 - Prepare a petroleum brownfields economic redevelopment toolkit that EPA can 
use to promote equitable redevelopment, smart growth principles, and sustainability. 
(Contract Reference: pg. 1-17 first paragraph, II.B.- Technical Assistance) 

The contractor shall develop a 30- 40 page toolkit that supports EPA efforts to addresses 
equitable economic redevelopment, including ways to address site assessment and clean up and 
redevelopment of corridors around petroleum brownfield sites, including but not limited to Zuni 
Pueblo sites. The toolkit will pay particular attention to equitable redevelopment that addresses 
environmental justice concerns, and incorporates smart growth principles. Information on 
innovative economic development tools (e.g., economic gardening) will be provided to toolkit 
users as options for promoting more equitable redevelopment. 

The contractor shall provide a toolkit concept memo outlining the elements and format of the 
proposed toolkit within 7 days after receipt of EPA comments on the reconnaissance strategy 
memo. A draft of the full toolkit shall be provided to EPA within 40 days after receipt of EPA 
comments on the toolkit concept memo. The final toolkit shall be produced within 30 days after 
the public meeting (see task 3), incorporating community comments and EPA comments. 

The final toolkit shall highlight the New Mexico case study, while providing EPA with 
highlights on similarities and differences between urban and rural sites when striving to achieve 
equitable redevelopment. The toolkit shall lay out concrete steps for identifying and 
implementing elements of a redevelopment strategy that could include, but are not limited to: 

• a list of key local leaders integral to economic redevelopment (e.g. city officials, utility 
officials, real estate developers, local bank executives, community-based organizations, 
small business owners, etc.); 

• models for potential equitable local business support that build on existing models such 
as enterprise zones, or concepts such as "economic gardening." In this case "economic 
gardening" refers to support services such as marketing research, GIS mapping, 
forecasting, statistical research, business planning and other business consulting services 
typically out of reach of small local businesses.; 

• models for encouraging more equitable housing options for existing residents near the 
contaminated site. The models would be sustainable and geared to the residential living 
and retail needs rather than changing the nature of the corridor in such a way as to 
gentrify and push current residents out; 
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• options for improved public transit for local residents and businesses that better connect 
resident with jobs, and businesses with clients. This shall include methods for assessing 
current needs (e.g. walkability audits), and paths for implementing transit improvements; 

• non-traditional public outreach methods and education that focus on traditionally 
underrepresented members of the community that traditional outreach often fails to reach; 

• assessment of potential environmental justice issues that that may impact economic 
redevelopment or be impacted by redevelopment; 

• a framework for city or community planners to emphasize more sustainable 
neighborhoods, greener infrastructure, safe neighborhoods, healthier living, and a 
stronger sense of place; and 

• specific smart growth approaches that might be used. 

Deliverables under Task 2 

2a. Within 7 days after receiving comments from EPA on the reconnaissance 
strategy memo in Task lb, a toolkit concept memo with proposed outline and toolkit 
format. 

2b. Within 40 days after receipt of EPA comments on the draft toolkit concept 
memo in Task 2a, a full draft of the equitable economic redevelopment toolkit. 

2c. Within 30 days after the public meeting in Task 3b and receipt of EPA 
comments on the draft toolkit, a final version of the 20 to 30 page equitable 
economic redevelopment toolkit, incorporating public and partner comments, as 
well as EPA comments . 

Task 3 - Plan and Implement Public Meeting for feedback on recommended strategies 
(Contract Reference: pg. 1-18 first paragraph, II.C -Communications and Outreach) 

The draft toolkit that the contractor develops for EPA shall serve as the basis for a Zuni 
Pueblo stakeholder public meeting to be held near the petroleum brownfield site, to be held 
within 30 days after receiving comments from EPA on the draft toolkit. Public comments shall 
be reviewed and integrated into the draft toolkit to be used by EPA to tee up policy and 
implementation options for the Zuni Pueblo to consider. 

After the final toolkit is completed, the contractor shall complete a final three to four day 
site visit and prepare briefing materials to present the toolkit and findings to the tribal 
community and the Tribal Council. 

Deliverables under Task 3 

3a. Within 30 days after receiving comments from EPA on the strategy concept 
memo in task lb, a planning memo for an EPA sponsored public meeting designed 
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to facilitate community feedback on the draft toolkit. The planning memo shall 
include a draft agenda and proposed materials and most appropriate methods for 
conveying information to the public in a rural tribal setting. 

3b. Within 20 days after submission of the draft toolkit and policy option 
recommendations in task 2b, host an onsite public meeting at a location acceptable 
to Zuni Pueblo tribal leaders. 

3e. Within lS days after eompleting the final version of the toolkit, eomplete a 3 to 4 
day site visit and briefing materials to present the final report and researeh findings 
to the Tribal Coaneil and Tribal eommanity. 

Summary of Deliverables and Dates 

Deliverables under Task 1 

la. A 3 to 4 day initial reconnaissance site visit to Zuni Pueblo within 40 days after 
task order award date, including interviews of fewer than ten key Zuni Pueblo 
personnel with fewer than 10 questions asked and summary notes. 

lb. Within 30 days after reconnaissance trip, a strategy memo outlining existing 
economic, housing, and planning policies affecting redevelopment. The strategy 
memo shall also identify policy gaps, and potential barriers to more equitable 
economic redevelopment. The memo shall include options for addressing the 
barriers and gaps. The memo shall serve as the guiding document for development 
of the learning toolkit in Task 2. 

lc. Within 40 days after the reconnaissance site visit, the submission of a research 
addendum of 10 - 20 pages which may be combined with the economic 
redevelopment strategy. The addendum shall be specific to the Zuni Airport site, on 
smart growth and economic redevelopment on an airfield in ways that benefit the 
overall tribal community, for example, through enhanced manufacturing job 
creation. 

ld. Within 15 days after completion of the strategy memo and subsequent airport 
research addendum, a three to four day site visit to brief the Tribal Council 
regarding the memo and addendum. Site visit includes gathering Tribal Council 
feedback to ensure that EPA is pursuing a strategy to use in the toolkit that will 
make sense from the Tribal leadership perspective. 
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Deliverables under Task 2 

2a. Within 7 days after receiving comments from EPA on the reconnaissance 
strategy memo in Task lb, a toolkit concept memo with proposed outline and toolkit 
format. 

2b. Within 40 days after receipt of EPA comments on the draft toolkit concept 
memo in Task 2a, a full draft of the equitable economic redevelopment toolkit. 

2c. Within 30 days after the public meeting in Task 3b and receipt of EPA 
comments on the draft toolkit, a final version of the 20 to 30 page equitable 
economic redevelopment toolkit, incorporating public and partner comments, as 
well as EPA comments . 

Deliverables under Task 3 

3a. Within 30 days after receiving comments from EPA on the strategy concept 
memo in task lb, an a planning memo for an EPA sponsored public meeting 
designed to facilitate community feedback on the draft toolkit. The planning memo 
shall include a draft agenda and proposed materials and most appropriate methods 
for conveying information to the public in a rural tribal setting. 

3b. Within 20 days after submission of the draft toolkit and policy option 
recommendations in task 2b, host an onsite public meeting at a location acceptable 
to Zuni Pueblo tribal leaders. 

3e. Within lS days after eompleting the final version of the toolkit eomplete a 3 to 4 
day site visit and briefing materials to present the final report and researeh findings 
to the Tribal Coaneil and Tribal eommanity. 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

001 06/18/2012 See Schedule 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0010 
10B. DATED (SEE ITEM 13) 

~(b)(4) I 
FACILITY CODE 01/05/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $57,109.35 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: ICb){4) I 
Contractor support for "Making Redevelopment Work for All: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

This modification adds additional funding in the amount of $57,109.35, increasing the total 

Task Order funding from $50,000 by $57,109.35 to $107,109.35. The Task Order is now fully 

funded. 

This modification also corrects the cost/fee allocation which was erroneously reported in 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jami Rodgers 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _ 011100101001 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

the Task Order award. The correct cost/fee 
allocation is as follows: 

Estimated C;..:::o.:::..s.:::..t.:....,: !:!1 {~b:f!){~4::f)=======\l 
Fixed Fee : '-'-1 (b--'-)-'-( 4-'-) _____ __.l 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: $57,109.35 
New Total Obligated Amount for this Award: 
$107,109.35 
Incremental Funded Amount changed: 
$50,000.00 to $107,109.35 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: $57,109.35 
Incremental Funded Amount changed from $50,000.00 
to $107,109.35 

NEW DELIVERY LOCATION RECORD: 
Quantity: 0 
Amount: $107,109.35 
Days after award: Unassigned 
Shipping Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-E4-D100AG7-301D79-2505-12D1D2E023-001 
Beginning Fiscal Year 12 
Ending Fiscal Year 
Fund (Appropriation) E4 
Budget Organization D100AG7 
Quantity: 0 
Amount: $50,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301M43-2505-1211W21026-001 
Beginning Fiscal Year 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 11W 
Quantity: 0 
Amount: $7,109.35 

Delivery: 04/30/2012 
Delivery Location Code: HPOD 
HPOD 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101001 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/05/2012 to 08/30/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 See Block 16C PR-OA-12-00071 

6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0010 
10B. DATED (SEE ITEM 13) 

CODE j(b)(4) I 
FACILITY CODE 01/05/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Exten s i on of t he period of pe r fo r ma nce un de r t he authr o i ty of FAR 52.2 43-2 -Ch a nges -Cost-Re imbur seme nt 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I (b)( 4) I 
Contractor support for "Making Redevelopment Work for All: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modification is to extend the TO period of performance from August 30, 

2012 to January 27, 2012 at no additional cost to the government. 

LIST OF CHANGES: 

Reason for Modification 

Continued ... 

Other Administrative Action 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jody Gosnell 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101002 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Period Of Performance End Date 
30-AUG-12 to 27-JAN-13 

CHANGES FOR LINE ITEM NUMBER: 
End Date changed from 30-AUG-12 

Payment: 
RTP Finance Center 

changed from 

1 
to 27-JAN-13 

US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/05/2012 to 01/27/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 See Block 16C See Schedule 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0010 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 01/05/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $5,708.02 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.243-2 -Changes -Cost-Reimbursement 

E. IMPORTANT: Contractor Dis not. [)(] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
Contractor support for "Making Redevelopment Work for All: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 
The purpose of this modification to EP-W-11-011 is to: 

1. Accept the contractors revised cost estimate dated 01/04/2013 for a total cost of 

l{b){4) I in response to the agencies change order request dated 11/27/2012. This will 

effectively increase the TO ceiling by I (b)( 4) I 

2. Extend the period of performance from 01/27/2013 to 02/28/2013. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101003 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Change Order 
Period Of Performance End Date changed from 
27-JAN-13 to 28-FEB-13 
Total Amount for this Modification: $5,708.02 
New Total Amount for this Version: $112,817.37 
New Total Amount for this Award: $112,817.37 
Obligated Amount for this Modification: $5,708.02 
New Total Obligated Amount for this Award: 
$112,817.37 
Incremental Funded Amount changed: 
$107,109.35 to $112,817.37 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Description changed to Contractor support for 
"Making Redevelopment Work for All: Sustainable 
Policy and Equitable Economic Visioning Toolkit 
for Petroleum Brownfield Sites on Tribal Lands."* 

Estimated Cost: l(b)(4) I 

Fixed Fee: L---1 (b_)_( 4_) _____ ----'1 

* This project includes additional work request 
through the TOPO change order memo dated 
11/21/2012 and e-mail request to the contractor 
dated 11/27/2012. 

** Revised totals to include change order. 

Total Amount changed 
from $107,109.35 to $112,817.37 
Obligated Amount for this modification: $5,708.02 
Incremental Funded Amount changed from 
$107,109.35 to $112,817.37 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $107,109.35 to $112,817.37 
Delivery Date changed from 01/27/2013 to 
02/28/2013 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301MA4-2505-1211W21087-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 11W 
Amount: $728.02 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101003 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-11W-301MA4-2505-1311W31011-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 11W 
Amount: $4,980.00 

Delivery: 02/28/2013 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

004 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

See Schedule 
7. ADMINISTERED BY (If other than item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
-'--'-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0010 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 01/05/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Allocation of funds under the authority of FAR 16.306 - Cost-Plus-Fixed- Fee Contracts. 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
Contractor support for "Making Redevelopment Work for All: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modificaiton is to shift funds in the amount ofl(b)(4) lfrom fee to 

cost to account for invoice #16 dated 3/15/2013. The breakdown is as follows: 

Fixed Fee: 

Delivery: 02/28/2013 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101004 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Delivery Location Code: HPOD 
HPOD 
us Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. w. 
Mail Code: 3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

005 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

See Schedule 
7. ADMINISTERED BY (If other than item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
-'--'-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0010 
10B. DATED (SEE ITEM 13) 

CODE I (b)( 4) I 
FACILITY CODE 01/05/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X CP FF shift under the authority of FAR 43.103(b) (1) --administrative modification 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

Contractor support for "Making Redevelopment Work for All: Sustainable Policy and 

Equitable Economic Visioning Toolkit for Petroleum Brownfield Sites on Tribal Lands" 

TOPO: John Foster 

The purpose of this modification is to shift funds in the amount o~(b)(4) lfrom fee to 

cost to correct for the contractors invoice #12 dated 11/14/2012. The total approved CPFF 

remains unchanged. 

The current breakdown is as follows: 

Estimated C,-o-st_: J..:.l(_b.:..;)(._4..:..) _______ ----l 

Fixed Fee: l(b)(4) 
Continued .~.~.~~----------------------~ 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100101005 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed to: 

Contractor support for "Making Redevelopment 
Work for All: Sustainable Policy and Equitable 
Economic Visioning Toolkit for Petroleum 
Brownfield Sites on Tribal Lands." 
(This project includes additional work request 
through the TOPO change order memo dated 
11/21/2012 and e-mail request to the contractor 
dated 11/27/2012.) 

Breakdown as of MOD 4: 

Estimated Cost: l(b)(4) I 
Fixed Fee : u.l (b~)'-'-( 4~)'-------------'· 
New Current Breakdown (MOD 5): l(b)(4) 
from fee to cost) 

Estimated Cost: l(b)(4) I 

Fixed Fee: L---1 (b_)(_4_) -----------'~ 

Delivery: 02/28/2013 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/05/2012 to 02/28/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 


